

CREDIT NUMBER 3824 DRC
GRANT NUMBER H 064 DRC

Development Financing Agreement

(Emergency Economic and Social Reunification Support Project)

between

DEMOCRATIC REPUBLIC OF CONGO

and

INTERNATIONAL DEVELOPMENT ASSOCIATION

Dated September 22, 2003

SCHEDULE 7

Monitoring and Evaluation Indicators

1. By March 31, 2008, the following economic management benchmarks shall have been met:

(a) the Poverty Reduction Strategy Paper shall have been adopted by the Borrower;

(b) at least ten new forestry concessions shall have been awarded pursuant to the regular procedures provided for in the Borrower's forestry code of 2002; and

(c) the amount of fiscal revenues collected in the reunified Provinces shall conform to the estimates in the Borrower's economic program, dated April 2002, as updated in 2005.

2. By March 31, 2008, the possible speed for a vehicle traveling on the sections of RN 2 and RN 4 rehabilitated under Part C of the Project shall be at least 25 kilometers per hour in average.

3. By March 31, 2008, ownership and maintenance obligations for at least 80% of all works carried out to rehabilitate urban infrastructure under Part D of the Project shall have been transferred to the Beneficiaries. These activities should have been implemented in at least 8 different urban centers.

4. By March 31, 2008, at least 500 communities in eligible areas should have benefited from Micro-grants.